STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 19/ 01 I'N MARI N COUNTY AT VARI QUS 09/ 20/ 01
CONTRACT NUMBER 04-1S0104 LOCATI ONS FROM 1. 0 KM NORTH OF CONTRACT CODE ' G’
LOCATI ON 04-MRN-1-3.9/11.5 PANCRAM C HI GHWAY TO 1.8 KM SOUTH 36 CONTRACT | TEMS
OF STI NSON BEACH
STORM RESTORATI ON FEDERAL AID ER-35J7-(004)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
°ROPCSALS | SSUED 15 FUND TOTAL HA23 350, 000 TOTAL NUMBER OF WORKI NG DAYS 30
WUMBER OF BI DDERS 2 ENG NEERS EST 241, 530. 00 AMOUNT OVER 16, 330. 00 PERCENT OVER EST 6.76
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 257, 860. 00 2 MAGG ORA AND GHI LOTTI | NC 415 459- 8640
00226767
555 DUBA S ST FAX 415 459-2065
SAN RAFAEL CA 94901
2 335, 977.50 1 Cl MARRON CONSTRUCTI ON 209 848-1655

679 A HEDBURG WAY
OAKDALE CA 95361

00706382
FAX 209 848-1656



04-1S0104

Bl D245
04- MRN-1- 3 PAGE 2
09/ 19/ 01 09/ 20/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON ASPHALT CONCRETE GRI NDI NG
SAN CARLCS CA
CAL ROBBI NS EROSI ON CONTROL
GEORGETOMN CA
FI'NE LI NE STRI PI NG STRI PI NG
ROHNERT PARK CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



04-1S0104 Bl D245

04- MRN-1- 3 PAGE 3
09/ 19/ 01 09/ 20/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE

735 | NDUSTRI AL ROAD
SAN CARLCS CA 94070

R AND S TRUCKI NG | MPORTED BORROW AND ASPHALT CONCRETE
P O BOX 414

FULTON CA 95439

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS

P O BOX 1440
Pl SMO BEACH CA 93448



04-1S0104 Bl D245

04- MRN- 1- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 200 10. 00 2,000. 00
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 022547 TEMPORARY SI LT FENCE M 15 20. 00 300. 00
4 022548 TEMPORARY FENCE ( TYPE ESA) M 50 15. 00 750. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500. 00* 500. 00
7 150206 ABANDON CULVERT EA 1 500. 00 500. 00
8 022633 REMOVE 450MM CORRUGATED STEEL Pl PE EA 1 500. 00 500. 00
9 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 000 1.00 1, 000. 00
(45 MV MAXI MUM)
10 190101 ROADVAY EXCAVATI ON VB 780 75. 00 58, 500. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 500. 00* 500. 00
12 198001 | MPORTED BORROW VB 1,636 40. 00 65, 440. 00
13 203001 EROSI ON CONTROL ( BLANKET) M2 110 13.00 1, 430. 00
14 203003 STRAW ( EROSI ON CONTROL) TONN 0.2 2,000. 00 400. 00
15 203014 FI BER ( EROSI ON CONTROL) KG 153 4.00 612. 00
16 203021 FI BER ROLLS M 12 30. 00 360. 00
17 203024 COMPCST ( EROSI ON' CONTROL) KG 282 2.00 564. 00
18 203040 SEED ( EROSI ON CONTROL) KG 5 30. 00 150. 00
19 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 6 100. 00 600. 00
20 203056 COWMERC! AL FERTI LI ZER ( EROS| ON CONTROL) KG 24 2.00 48.00
21 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 10 2.00 20. 00
22 260301 CLASS 3 AGGREGATE BASE VB 5 300. 00 1, 500. 00
23 390155 ASPHALT CONCRETE ( TYPE A) TONN 930 101. 00 93, 930. 00
24 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.6 2,000. 00 7, 200. 00
25 641134 450 MM PLASTI C Pl PE M 14 75. 00 1, 050. 00
26 680933 200 MM PERFORATED PLASTI C M 10 10. 00 100. 00
Pl PE UNDERDRAI N
27 022550 200 MV NON- PERFORATED PLASTI C Pl PE M 20 10. 00 200. 00
UNDERDRAI N
28 022549 450 MM PLASTI C Pl PE DOWNDRAI N M 6 50. 00 300. 00
29 682045 CLASS 3 PERMEABLE MATERI AL VB 18 200. 00 3, 600. 00
30 692090 450 MM ENTRANCE TAPER EA 1 300. 00 300. 00
31 720002 ROCK SLOPE PROTECTI ON ( DRAI NAGE OUTLET) VB 8.4 200. 00 1, 680. 00
32 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 0.5 2,000. 00 1, 000. 00
33 729010 ROCK SLOPE PROTECTI ON FABRI C M2 3 10. 00 30. 00
34 750007 FRAVE AND GRATE EA 2 400. 00 800. 00
35 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1,180 2.20 2,596. 00



04-1S0104 Bl D245

04- MRN-1- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 850102 PAVEMENT MARKER ( REFLECTI VE) EA 180 5.00 900. 00

TOTAL 257, 860. 00



04-1S0104 Bl D245

04- MRN- 1- 3 SUMMARY OF REMAINING BIDDERS PAGE 6
09/ 19/ 01 09/ 20/ 01
| _______________________________
TEM SECOND
| BI D AMOUNT
| _______________________________
1] 21.00 4200. 00
2 | 1, 000. 00* 1000. 00
3| 30. 00 450. 00
4 | 27.00 1350. 00
5 | 8, 000. 00* 8000. 00
6 | 5, 000. 00* 5000. 00
7| 1, 500. 00 1500. 00
8 | 2,100. 00 2100. 00
9 | 8. 00 8000. 00
10 | 127.50 99450. 00
11 | 3, 000. 00* 3000. 00
12 | 42.00 68712. 00
13 | 30. 00 3300. 00
14 | 2,000. 00 400. 00
15 | 2.50 382. 50
16 | 30. 00 360. 00
17 | 2.00 564. 00
18 | 20. 00 100. 00
19 | 25. 00 150. 00
20 | 1.00 24.00
21 | 10. 00 100. 00
22 | 41.00 205. 00
23 | 110. 00 102300. 00
24 | 700. 00 2520. 00
25 | 280. 00 3920. 00
26 | 200. 00 2000. 00
27 | 100. 00 2000. 00
28 | 150. 00 900. 00
29 | 125. 00 2250. 00
30 | 600. 00 600. 00
31 | 200. 00 1680. 00
32 | 1, 000. 00 500. 00
33 | 100. 00 300. 00
34 | 300. 00 600. 00
35 | 5.00 5900. 00
36 | 12. 00 2160. 00

ror 335, 977. 50



